ADDENDUM NO. 2

Pemolition for Future Lincoln Entertainment Center
City of Lincoln
Lincoln, Nebraska

PROJECT:  SPECIFICATION NO. 03-158
REGA NO. 31001 LOCATION: Lincoln, Nebraska

ADDRESS:  Block 41 DATE OF ADVERTISEMENT: June 4, 2003
Downtown Lincoln

DATE OF ISSUE: July 2, 2003 DATE OF BID OPENING: Original: June 25. 2003
Revised: July 9, 2003

NOTE TO ALL PLAN HOLDERS: Please insert this Addendum into your copy of the contract documents for the above
named project.

The following changes to the contract documents are issued by the Architect/Engineer, shall be attached and made a part of the

plans and specifications and shall have the same force and effect as though a part of the original issue. All other stipulations and
requirements of the plans and specifications remain in effect, '

CHANGES TO THE PROPOSAL FORMS:

Delete: Proposal Form in its entirety

Add: Revised Proposal Form, Exhibit A
Clarification: 5% Bid Bond required as identified on Revised Proposal Form

CHANGES TO THE SPECIFICATIONS:

SECTION 1000 — ADMINISTRATIVE PROVISIONS

WORK ON WEEKENDS AND HOLIDAYS

ADD: Page2, Line9. For all University of Nebraska home football game days, the CONTRACTOR
will not be permitted te conduct any demolition or construction activity outside of buildings or any
off-site hauling beginning at 12:00 NOON the day prior to the home game being played. Demolition
may resume at 6:60 AM the day following the game. The tentative 2603 UNL home football schedule
is as follows: August 30, September 6 and 13", Qctober 4, 18 and 25" ** November 15", Tt will be
the CONTRACTOR’S responsibility to monitor any UNL home football game schedule changes.

PERMITS, FEES AND NOTICES
Delete: Page 3, Line 17. NESHA Forms

Add: Page 3, Line 17. NESHAP Forms



Add: Page 3, Line 18. Nebraska Department of Roads Permit ( Requires a $500 Performance Bond )

PROJECT SCHEDULE
Delete: Page 3, Lines 40-42. In it’s entirety.
Add: Page 3, Lines 40-42, The Contractor shall indicate on his bid form the completion date of his

project. The contractor shall assume the available start date shall be July 16, 2003, In any case, the
Contractor shall be substantially complete by October 7, 2003 and fully completed by October 17,

2003.
LIQUIDATED DAMAGES
Delete: Section B, in its entirety as set forth in the General Conditions, Article XLV.

Add: Section B to the General Conditions, Article XLV Liquidated Damages as follows: Daily
amount of the Liquidated Damages shall be $1,000/day.

PAYMENTS AND COMPLETION

Add: Paragraph C to the General Conditions, Article X1 VI Contract Sum as follows: The Contractor
upon full completion of this contract and acceptance by the City of Lincoln shall be cligible to receive
early completion bonus of $1,000/day.

SECTION 2100 — SITE PREPARATION

PAVEMENT REMOVAL
Delete: Page 2, Lines 19-22. In it’s entirety.

Add: Page2, Lines 19-22. Remove brick sidewalk as indicated in the plans and in a uniform pattern.
Whole bricks shall be stacked on wooden pallets, secured and delivered to the City of Lincoln Yard at
3200 Baldwin Street. Broken bricks or brick pieces will not be salvaged, and shall become the
property of the Contractor.

SIDEWALK CLOSURE

Add: Page 2, Line 42, CONTRACTOR will be required to open and maintain an 8 foot wide sidewalk
to pedestrian traffic and clean all debris from sidewalks along “O” Strect, 11" Street and 12 Street
beginning at 12:00 NOON the day prier to a University of Nebraska home football game being
played. No demolition may occur which will impair passage along the sidewalk or risk the safety of
the pedestrian traffic. The “P” Street sidewalk will remain closed throughout the demolition project
and not reopened during game days. The sidewalks may be closed and outside demolition resume at
6:00 AM the day following the game. The tentative 26063 UNL home foothali schedule is as follows:
August 30", September 6™ and 13, October 4™, 18" and 25™ and November 15", It will be the
CONTRACTOR'’S responsibility to monitor any UNL home football game schedule changes.



REMOVAL OF EXISTING STRUCTURES
Delete: Page 3. Lines 14-18. In it’s entirety.

Add; Page 3, Lines 14-18. Remove structures as shown on the plans regardless of materials of which
they are constructed. Removal shall include subsurface structures, including foundations and
footings, removal and abandonment of water and gas line taps, furnishings, debris, sidewalks as
shown on the plans, utility plumbing and plumbing fixtures, all electrical fixtures and conduits, steel,
castiron, conerete, interior rubbish, junk, wood, PCB and Mercury containing materials identified in
Appendix B, including footings and pile caps in their entirety and all miscellaneous items. All other
environmental issues encountered during the demolition process shall be handled on a case by case
basis and be considered a change order to the construction contract. When removing concrete slabs,
foundations, footings, walls, piers, etc., the removal shall be complete. Do not leave pieces or portions
of these structures in piace unless otherwise indicated on the drawings. If piles are encountered, cut
pile 12” below pile cap. Remove pile cap and abandon pile in place. Contractor shall disconnect all
utilities as per local governing requirements and specifications. Removal of are considered incidental
to this pay item.

SECTION 2120 - DEMOLITION

ENVIRONMENTAL ABATEMENT

Delete: Page2, Line 2. (NESHA)

Add: Page 2, Line 2. (NESHAP)

SUBMITTALS

Delete: Page 2, Line 17. NESHA Form ( For Environmental Abatement Verification )
Add: Page 2, Line 17. NESHAP Form ( For Envirenmental Abatement Verification )

Add: Page 2, Line 18. Nebraska Department of Roads Permit (Requires a $500 Performance
Bond )

PART Il EXECUTION
Delete: Page 2, Lines 26-35. In its entirety.

Add: Page 2, Lines 26- 35. REMOVE BUILDINGS AND STRUCTURES as shown on the plans
regardless of materials of which they are constructed. Removal shall include subsurface structures,
including foundations and footings, removal and abandonment of water and gas line taps,
furnishings, debris, sidewalks as shown on the plans, utility plumbing and plumbing fixtures, ail
electrical fixtures and conduits, steel, cast iron, concrete, interior rubbish, junk, weod, PCB and
Mercury containing materials identified in Appendix B, including footings and pile caps in their
entirety and ali miscellaneous items. All other environmental issues encountered during the
demolition process shall be handled on a case by case basis and be considered a change order to the
construction contract. When removing concrete slabs, foundations, footings, walls, piers, etc., the
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removal shall be complete. Do not leave pieces or portions of these structures in place unless
otherwise indicated on the drawings. If piles are encountered, cut pile 12” below pile cap. Remove
pile cap and abandon pile in piace. Contractor shall disconnect all utilities as per local governing
requirements and specifications. Removal of subsurface structures, including foundations and
footings, removal of pavement, excavation, removal and abandonment of water and gas line taps,
backfilling and installing new pavement are considered incidental to this pay item.

Add: Page 2, Line 48. REPOINTING AND CLEANING, The demolition contractor shall exercise
care when removing framing associated with the floors and the roof structure of the Stephensen
School Supply building ( west wall of building A ), framing into the masonry wali to remain. The
demolition contractor is respensible for filling in all abandoned beam and joists pockets, and any
other penetrations that may exist. The cemmon wall is to be repointed and cleaned beginming
approximately 1 foot above the Stephenson School Supply building roof line, down to an elevation
of 26 feet above sidewalk level, and the length of the building. The approximate area to be
repointed and cleaned is 22ft x 143ft or approximately 3,146 sq ft. The wall shall the same general
appearance and cleanliness as the wall above the current roof line of the Stephenson Scheol
Supply building. Repointing and cleaning of this wall including all equipment and materials are
considered incidental to pay item “REMOVE BUILDINGS AND STRUCTURES”.

PART IV - MEASURMENT AND PAYMENT
Delete; Page 3, Lines 21-32. In it’s entirety.

Add: Page 3, Lines 21-32. REMOVE BUILDINGS AND STRUCTURES as shown on the plans
regardless of materials of which they are constructed. Removal shall include subsurface structures,
including foundations and footings, removal and abandonment of water and gas line taps,
furnishings, debris, sidewalks as shown on the plans, utility plambing and plumbing fixtures, all
clectrical fixtures and conduits, steel, cast iron, concrete, interior rubbish, junk, wood, PCB and
Mercury containing materials identified in Appendix B, including footings and pile caps in their
entirety and all miscellaneous items. All other environmental issues encountered during the
demolition process shall be handled on a case by case basis and be considered a change order to the
construction contract. When remeving concrete slabs, foundations, footings, walls, piers, etc., the
removal shall be complete. De not leave pieces or portions of these structures in place unless
otherwise indicated on the drawings. If piles are encountered, cut pile 12” below pile cap. Remove
pile cap and abanden pile in place. Contractor shall disconnect all utilities as per local governing
requirements and specifications. Removal of subsurface structures, including foundations and
footings, removal of pavement, excavation, removal and abandenment of water and gas line taps,
backfilling and installing new pavement are coensidered incidental to this pay item. Payment shall be
made at the contract unit price per lump sum for “REMOVE BUILBINGS AND STRUCTURES”.

Delete: Page 5, Lines 41-45. In it’s entirety.

Add: Page5, Lines 41-45, REMOVE BRICK SIDEWALK shall include all equipment, materials
and Iabor necessary to remove all brick sidewalks as indicated in the plans and in a uniform pattern,
Whole bricks shall be stacked on woeden pallets, secured and delivered to the City of Lincoln Yard at
3200 Baldwin Street. Broken bricks or brick picces will not be salvaged, and shall become the
property of the Contractor. Loading, hauling and unloading shall be considered incidental to this pay
item. Payment shall be made at the Contract unit price per square foot for “REMOVE BRICK
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SIDEWALK”.

SECTION 2200 — SITE EARTHWORK

Delete: SECTION 2200 — SITE EARTHWORK. In its entirety.

Add: Exhibit G, SECTION 2260 — SITE EARTHWORK

APPENDIX

Add: Exhibit B, Appendix B; PCB and Mercury Containing Materials

CHANGES TO PLAN SHEETS

SHEET C-7, SITE FINISH CROSS SECTIONS

Delete: Section A-A

Add: Exhibit C, Section A-A

Add: Title to untitled cross section. Seetion C-C

SHEET C-1, GENERAL NOTES

Delete: Projected Project Phasing

Add: Exhibit D, Projected Project Phasing

SHEET C-6, MISCELLANEOUS DETAILS

Add: Exhibi_t E, Typical Pavement Replacement for Utility Abandonment’s
SHEET C-8, PHOTOS/ADDITIONAL INFORMATION

Add: Exhibit F, Information; West Common Wall, Building A

Rcspectfu lly Submitted,
NEERING GROUP. INC

=

Dan I. Rosenthal. P.E.



COMPENY NAME
REVISED PER ADDENDUM NO. 2
PROPOSAL
DEMOLITION FOR
FUTURE LINCOLN ENTERTAINMENT CENTER
SPECIFICATION NO._.03-158

BID QFPENING TIME: 12:00 NCOON
DATE: Wednesday, July 9, 2003

The undersigned bidder, having full knowledge of the reguirements of the City of Lincoln for the belaw
ligted items and the coniract documents {which include Notice to Bidders, Imstructions to Bidders, this
Proposal, Specifications, Contract, and any and all addenda) and all other conditions of the Proposal,
agrees to sell to the City the below listed items for the performance of this Specification, complete in
svery respect, in strict accordance with the contract documents at and for unit prices listed below.

ADDENDA RECEIPT: The receipt of addenda to the specification numbers _ through o are hereby
acknowiedged. Failure of any bidder to receive any addendum or interpretaticn of the specifications shall
not reiieve the bidder from any oblligations specified in the bid request. A1l addenda shall become parz
of the final contract document.

ltem# Description Qty. Price Total

001 MOBILIZATION 1 @ ) per LS { )
002 TRAFFIC CONTROL 1 @ | ) per LS { )
003 REMOVE BUILDINGS & STRUCTURES 1 @ ) per LS { }
004 REMOVE PAVEMENT 1 @ | ) per LS { )
005 REMOVE SIDEWALK 1 @ ) pertS { )
006 REMOVE CURB 9 @ ) perLF  { )
007 REMOVE BRICK SIDEWALK 1,157 @ | ) persg. ft.  ( )
008 REMOVE LIGHT POLE & LUMINAIRE 17 @ ) per EA.  { }
009 ADJUST MANHOLE TO GRADE 2 @ | ) per EA.  ( )
010 CRUSHED ROCK FOR SURFACING 168 @ ( ) per ton { )
011 EARTHWORK (IMPORTED & BACKFILL) 1 @ ( ) per LS { )
012 EARTHWORK (BURIED RUBBLE) 3963 @ ) per CuYd. ( }
013 CONSTRUCT 7" CONCRETE PAVEMENT 58 @ ) per Sq.Yd. ( }
014 CONSTRUCT 4" ASPHALT PAVEMENT 101 @ ) perSq.yd. { )
015 CONSTRUCT 4" CONCRETE SIDEWALK 475 @ ) persqg. ft.  { )
016 CONSTRUCT PIPE PLUG 10 @ | ) per EA.  ( )
017 CONSTRUCT ASPHALT CURB 63 @ | ) perLF  { )
018 CONSTRUCT 6 CHAIN LINK FENCE 3773 @ ( ) per LF ( )
019 CONSTRUCT SILT FENCE 1013 @ | ) per LF ( )
020 CONSTRUCT SHEET PiLE 1 @ ( ) perlS { )
021 CONSTRUCT LIGHT POLE FOUNDATION 1 @ ( ) perEA. | )
022 REINSTALL LIGHT POLE & LUMINAIRE 4 @ | ) perEA.  ( }

TOTAL { ) ( )

AFFIRMATIVE RCTION PROGEAM: Successful bidder will be raquired to comply with the provisions of the City's
Bffirmative Action Folicy (Contract Compliance, Sec. 1.16). “The Egual Cpportunity Officer will determine
compliance or non-compliance with the City's policy upon a complete and substantisl review of successful
bidder's equal oppertunity policies, procedures and practices.

The undersigned signatory for the bidder represents and warrants that he has full and complete authority
to submit this proposal to the Citfy, and te enter into a contract if this nropcsal iz accepted.

If You are a service provider vou can guarantes that your service will De available and uninterrupied

atter December 31, 1999, and the deliverables will also he vear 2000 compliant.

Bid Security shall be 5% of Contractors Bid and shall meet requirements of
Y“INTRODUCTICON TO BIDDERS”.

Exhibit A



RETURN 2 COMPLETE COPIES OF PROPOSAIL AND SUPPORTING MATERIAL.
MARK OUTSIDE OF BID ENVELQOPE AS FOLLOWS:

SEALED BID FOR SPEC. 03-158

CCMPANY NAME BY (Signature)
STREET ADDRESS or P.0O, BOX (Print Name)
CITY, STATE ZIP CODE (Title)
TELEPECNE {(Date)
EMPLOYER'S FEDERAL I.D. NO. ESTIMATED COMPLETION DAYS

OR SQCIAL SECURITY NUMBER

TERMS OF PAYMENT

BIDS MAY BE INSPECTED IN THE PURCHASING DIVISION OFFICES DURING NORMAL BUSINESS EOURS, AFTER TABULATICON BY THE
FURCHESING AGENT. IF YOU DESIRE A COPY OF THE BID TEABULATION TC BE MAILED TO YOU, YOU MUST ENCLOSE A SELF-ADDRESARD
STAMPED ENVELOPE WITH YOUR BIDDING DOCUMENTS. Bid tabulations can also be viewed on our website at:

http://www. ci. lincoln.ne us/cityv/finance/purch/soecindy. hem.

EXHIBIT A



NPDES CERTIFICATION STATEMENT

i certify under penalty of law that I understand the terms and conditions of the general National
Pollutant Discharge Elimination System (NPDES) permit that authorizes the storm water discharges
associated with industrial activity from the construction site as part of this certification. Further, by
my signature, I understand that I am becoming a co-permitiee, along with the owner(s) and other
contractors and subcontractors signing such certifications, to the Nebraska Department of
Environmental Quality NPDES General Permit NER100000 for “Notice of Intent (NOT) Requesting
Discharge Authorization for Storm Water from Consfruction Sites” at the identified site. As a co-
permitiee, | understand that I, and my company, are legally required under the Clean Water Act and
the Code of Nebraska, to ensure compliance with the terms and conditions of the storm water pollution
prevention plan developed under this NPDES permit and the terms of this NPDES permit.

Project Name:

Project Address:

Dated this day of , 19

(Authorized Signature and Title)

{(Print or Type)

(Company Name)

(Address)

(Telephone Number)

Exhibit A



BIDDER QUALIFICATION

Bidder shall present within this proposal four successfully completed past projects with a final contract
value equal to or more than $500,000. Contractor shall furnish project description, year of
completion, final contract value and a current project contact, address and phone number. The
proposal shall be considered non-responsive if this information is not included.

Project Description:

Project Location:

Project Contact:

Address:

Phone Number:

Project Start Date:

Project Completion Date:

Final Contract Amount:

Project Descniption:

Project Location:

Project Contact:

Address:

Phone Number:

Project Start Date:

Project Completion Date:

Final Contract Amount;

COMPLETED PAST FOUR PROJECTS

Project Description:

Project Location:

Project Contact:

Address:

Phone Number:

Project Start Date:

Project Completion Date:

Final Contract Amount;

Project Description:

Project Location:

Project Contact:

Address:

Phone Number:

Project Start Date:

Project Completion Date:

Final Contract Amount:

Exhibit A



APPENDIX B

PCB AND MERCURY CONTAINING MATERIALS
Unit Number of PCB Number of Mercury | Number of Mercury
' Baliasts Tubes/Length Each Thermostats
A 35 440744t 3
B 120 134/8ft., 8O/4ft., 6/2ft 2
c 115 240/ft., 200/41t, 20/21t. o
D&E 245 82/8f1. B50/41t., 25/2ft. 5
F 18 30/8ft, 20/4ft., 6/21t. 2
G 0 130/4ft. 0
H 0 62574, 90/2ft 8

These quantities are for information only. It is the Contractors responsibility to
verify the number of PCB Ballasts, Mercury Tubes and Mercury Thermostats,
to the Contractors satisfaction.

Exhibit B
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EXJST.
JOINT
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1

5 {TYP.)

FULL DEPTH DIAMOND SAaWCUT

INSTALL #5 X 18" DOWEL BARS ON ALL EDGES AT 30" CENTERS (MAX.}
DRILL AND CGROUT INTO EXISTING PAVEMENT

PAVEMENT REMOVAL SHaLL BE PERFORMED
ALONG LINES OF EXISTING JOINTS
WHERE POSSIBLE.

AlL CONCRETE SHALL CONFORM TO THE REQUIREMENTS OF
THE CURRENT STANDARD SPECIFICATIONS OF THE NEBRASKA
DEPARTMENT OF ROADS FOR 478 [ONCRETE.

© © e

(5} THICKNESS OF NEW PAVEMENT SHALL BE THE SAME
AS EXISTING PAVEMENT.

TYPICAL PAVEMENT REPLACE
FOR UTILITY ABANDONMEN

(NGT TO SCALES

MENT
TS

EXHIBIT E



Iinformation; West Common Wall, Building A

This pertains to the demolition of buildings on the north side of the 1100 block of “O”
Street. This is being provided as information only. Contractor shali confirm that
conditions are as stated and maintain complete responsibility for proper demolition
adjacent to the referenced wall. Any damages to the adjacent structure to remain,
shail be the full responsibility of the Contractor.

Addendum ltem:

Question had been raised with regards to the demolition of the wall located between
the Continental Commons Building and Stephenson’s School Supply Building

{ shown as Building A on the Plans ). Some investigation was performed by
Hampton Commercial Construction to determine the thickness of the wall and
whether or not two walls existed. The determination of this was to give the
demolition contractor direction of what had to be removed, what had to remain, and
whether or not some means of stabilization of the wall would be required.

Mark Heir of Hampton Commercial Construction drilled a hole through the wall at the
third level to determine the wall’s thickness and composition. The wall was
determined to be a single wall consisting of 4 wythes of masonry that is 17 to 18
inches thick. The mortar was reported to be fairly soft. '

Since the wall is a load bearing wall for the Continental Commons Building that is to
remain, it shall not be demolished. The floors and the roof of the Continental
Commons Building currently provide lateral stability for the floors and the roof above
the Stephenson School Supply building. The floors of the Continental Commons
building shall provide lateral stability of the wall below the Stephenson School
Supply building roof line. Contractor shall reference REPOINTING AND CLEANING
of the specifications.

The demolition contractor shall exercise care when removing framing associated
with the floors and the roof structure of the Stephenson School Supply building
framing into the masonry wall to remain. The demolition contractor is responsible for
filling in all abandoned beam and joists pocket, and any other penetrations that may
exist. The wall below the Stephenson School Supply building roof line and the
length of the building is to be repointed and cleaned. The wall shall appear the
same as the wall above the current roof line of the Stephenson School Supply
building.

ExhibitF
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SECTION 2200 - SITE EARTHWORK

PART I - GENERAL

RELATED WORK SPECIFIED ELSEWHERE

Site Preparation Section 2100
Clearing and Grubbing Seetion 2110
Demolition Section 2120

A copy of the Geotechnical report is available at Thiele Geotech, 13478 Chandler Road Omaha, NE 68137,
(402) 556-2171or at REGA Engineering Group, Inc. at 4000 Central Park Drive Suite 204 Lincoln, NE 68504,
(402) 466-5000. '

Work covered under this section shall consist of the rough grading of the site to corform to the grades, lines
and contours shown on the Drawings. The Work shall include all excavation, shaping and sloping of all cut
areas and all placing, compacting, shaping and finishing of all fill in areas necessary for ihe completion of all
site.

JOB CONDITIONS

Contractor shall take great care while removing the concrete paving in the aliey due to the utilities located in
the alley. Existing utilities, notably the Alitel fiber optic line, lie very shallow, and are o be protected in all
events.

Contractor shall carefully maintain ail bench marks, monuments, stakes, and other reference points and
replace same if disturbed or destroyed.

Contractor shall exercise extreme care to protect all existing undersround and overhead utilities. Contractor
shall be responsible for repairing all utilities damaged or destroyed during construction,

Contractor shall protect trees, shrubs, lawns, and other features which are to remain after construction is
completed.

Contractor shall profecf structures which zre fo remain.
DEFINITIONS

Suitable materials include low plasticity material that is free of debris, roots, organic matter, frozen matter,
and which is free of stones with any dimension greater than 3 inches of the specified loose layer thickness.
Unsuitable materials include all material that contains debris, roots, organic matter, frozen matter, stone
{with any dimension greater than 3 inches, the loose tayer thickness), or other materials that are determined
by the Engineer or Testing Laboratory as too wet, having high plasticity, or otherwise unsuitable for
providing a stable subgrade.

Degree of compaction required is expressed as a percentage of the maximum dry density determined by
ASTM D 698. Maoisture content shall be adjusted to not more than one percent (1%) below or four percent
(4%) above optimum meistare content,

PART 2 - PRODUCTS

MATERIALS

Al fill and backfill materials shall be select subsoii and shall be clean, inorgaric, low plasticity lean clay or
sift with a liquid Hmit less than 45 and plasticity index less than 20. Material shall be selected from off-site
borrow areas as approved by the Engineer ard Testing Laboratory. The Contractor shall furnish and haul
off-site borrow material to the job site.

Site Earthwork-2200 o e g ;
REGA03100] Exhibit G
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PART 3 - EXECUTION

EQUIPMENT

All equipment shall be adequate for the purpose for which it is to be used and shall be kept in satisfactory
working order. Equipment shall be adequate to perform all stripping, excavation, hauling, piacement of
embankment, compaction, trimming, and shaping.

EMBANKMENT

Embankments shall be constructed of suitable material removed from excavation areas on the site.
Unsuitable materials as defined above shall nof be used.

When embankments are constructed on sidehill slopes steeper than 4 to I, the area of the original slope on

which embankment is to be placed shall be stepped to a verticat depth of at least twelve inches (12'') in order
in integrate the embankment and the slope.

Place all embankments to the grades, lines, and contours shown on the Drawings. Place embankment
systematically, as early as possible, to allow maximum time for natural settlement. The hauling of
embankment material shall be distributed over the entire embankment areas to assist in compacting the
material. :

Do _not place embankments over porous, wet, or spongy subgrade surfaces. If necessary, remove such
unsuitable material and replace with satisfactory stabilizing materials, as directed by the Engineer.

Place material for embankments in successive horizontal layers not to exceed eight inches (8") of loose
thickness for heavy equipment and four inches {4") of loose thickness for light equipment. FLevel and
compact each layer to a uniform density of ninety-five percent (95%) of maximum density, as determined by
ASTM D 698,

All embankments shall be compacted in place to a tolerance of 0.2 feet from the lines, grades, and contours
shown on the DBrawings.

EARTHWORK (IMPORTED AND BACKFILL) shall include all equipment, maferials and labor
necessary for the subgrade preparation, importing specified soils form off-site, moisture conditioning,
placement 2nd compaction feo the specified requirements. Fine grade as necessary to meet the contours
showr on the drawings. Pumping and maintenance of silt barrier are considered incidental for this pay
item. Payment shali be made at the contract ugit price per lump sum for “EARTHWORK
{IMPORTED AND BACKFILL)”.

DEMOLITION EARTHWORK — BURIED RUBRBLE shall include all equipment, materials and labor
necessary for the excavation of buried rubble including but not limited to masoaary, wood, metals,
pipes, brick, plumbing, electrical fixtures, rubber tires and glass. This pay item shall include all
equipment, materials and Iabor necessary for the subgrade preparation, importing specified soils from
off-site, moisture conditioning, backfilling, placement and compaction to the specified requirements.
No additienal payment shall be made for imported soil quantities that exceed the exported debris
removal. Fine grade as necessary to meet the contours shown on the drawings. Pumping and
maintenance of silt barrier are considered incidental for this pay item. This pay ifem shall include the
loading, hauling and unloading of excavated material to an approved landfill. Landfill fees are
considered incidental to this pay item. Measurement shall be made per cubic yard as measured by
truck toads of debris removal. Payment shall be made at the contract unii price per cubic yard for
“DEMOLITION EARTHWORK - BURIED RUBBLE™.

COMPACTION

Compaction of all excayation and embankment areas shall be to a uniform density of a minimum of ninety-
five percent (95%) of maximum density, as determined by ASTM D 698. Moisture content shall be adjusted
to not more than one percent {1%) below or four percent (4%) above optimum moisture content.

Site Farthwork-2200 Exhibit G 2
REGAO31001
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The Contractor shall be responsible for scheduling all compaction density testing. Density tests shall be
performed by the Owner’s Testing Laboratery. Tests shall be performed randomly, but in sufficient
numbers to ensure that the specified density is being obtained for the Work., The specific locations of
compaction density tests shall be determined by the Testing Laboratory. Copies of all testing reports shall be
furnished to the Engineer in accordance with the General Requirements. Payment for failed fests shall be the
soie responsibility of the Confractor. Payment for successful tests shall be made by the Owner.

One {1) Test Per every other 8-inch Lift Per 20,066 8.F. of Embankment.

The Contractor shail be responsibie for the stability of all embankment and excavation areas and shall
replace, at Cortractor’s own expense, any portions which become displaced or unstable prior to the
expiration of the warranty period.

DBRAINAGE

Grade all exeavation and embankment areas so that positive drainage exists during and after construction.
Prevent the ponding of surface water unless specifically called for on the Drawings or directed by the

Engineer.

END OF SECTION
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